

**NAVFAC
SPECIFICATION**

**WO 6170282
DEMO
MISCELLANEOUS
BUILDINGS**

**MCAS Cherry Point, NC
AMENDMENT #02**

IMPORTANT

This amendment should be acknowledged when your proposal is submitted. Failure to acknowledge the amendment may constitute grounds for rejection of the proposal.

If your proposal has been submitted prior to the receipt of this amendment, acknowledgement should be made by telegram, which should state whether the price contained in your proposal is to remain unchanged, is to be decreased by an amount, or is to be increased by an amount. The acknowledgement must be received prior to proposal opening time.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE 1	OF PAGES 4
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 09/19/2014	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable) 6170282		
6. ISSUED BY CG MCAS Cherry Point FACILITIES, ROICC B-163, CURTIS ROAD PSC BOX 8006 CHERRY POINT, NC 28533		Code N40085	7. ADMINISTERED BY (If other than item 6.)		Code
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) AMENDMENT MUST BE ACKNOWLEDGED WITH YOUR PROPOSAL			<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION Demo Miscellaneous Buildings	
			<input type="checkbox"/>	9B. DATED (SEE ITEM 11)	
			<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NO.	
			<input type="checkbox"/>	10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE				

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers is extended is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

<input type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14. ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATION CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103 (b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER: (specify type of modification and authority)
E. IMPORTANT: Contractor <input type="checkbox"/> is not <input type="checkbox"/> is required to sign this document and return original to the issuing office.	

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

WO 6170282 – DEMOLISH MISCELLANEOUS BUILDINGS, MCAS CHERRY POINT, NC

This amendment is being issued to provide a revised pricing sheet. Please use the attached for Best and Final Offers.

See Attached.

Best and Final Proposals are due by 1400 Tuesday 23 Sept 2014.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Same as Item 8)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY	16C. DATE SIGNED
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

PRICE SCHEDULE

BASIS OF PRICE

Item 0001:

Item 0001:

Basis for Item 0001 shall be the entire work complete in accordance with the plans and specifications for Building 229.

Item 0001

\$ _____

Item 0002:

Item 0002:

Basis for Item 0002 shall be the entire work complete in accordance with the plans and specifications for Building 164.

Item 0002

\$ _____

Item 0003:

Item 0003:

Basis for Item 0003 shall be the entire work complete in accordance with the plans and specifications for Building 478.

Item 0003

\$ _____

Item 0004:

Item 0004:

Basis for Item 0004 shall be the entire work complete in accordance with the plans and specifications for Building 1374.

Item 0004

\$ _____

Item 0005:

Item 0005:

Basis for Item 0005 shall be the entire work complete in accordance with the plans and specifications for Building 1375.

Item 0005

\$ _____

Item 0006:

Item 0006:

Basis for Item 0006 shall be the entire work complete in accordance with the plans and specifications for Building 1376.

Item 0006

\$ _____

Item 0007:

Item 0007:

Basis for Item 0007 shall be the entire work complete in accordance with the plans and specifications for Building 1377.

Item 0007

\$ _____

Item 0008:

Item 0008:

Basis for Item 0008 shall be the entire work complete in accordance with the plans and specifications for Building 1378.

Item 0008 \$ _____

Item 0009:

Item 0009:

Basis for Item 0009 shall be the entire work complete in accordance with the plans and specifications for Building 1379.

Item 0009 \$ _____

Item 0010:

Item 0010:

Basis for Item 0010 shall be the entire work complete in accordance with the plans and specifications for Building 1380.

Item 0010 \$ _____

Item 0011:

Item 0011:

Basis for Item 0011 shall be the entire work complete in accordance with the plans and specifications for Building 4641.

Item 0011 \$ _____

Item 0012:

Item 0012:

Basis for Item 0012 shall be the entire work complete in accordance with the plans and specifications for Building 1383.

Item 0012 \$ _____

Item 0013:

Item 0013:

Basis for Item 0013 shall be the entire work complete in accordance with the plans and specifications for Building 1384.

Item 0013 \$ _____

Item 0014:

Item 0014:

Basis for Item 0014 shall be the entire work complete in accordance with the plans and specifications for Building 1385.

Item 0014 \$ _____

Item 0015:

Item 0015:

Basis for Item 0015 shall be the entire work complete in accordance with the plans and specifications for Building 1387.

Item 0015 \$ _____

Item 0016:

Item 0016:

Basis for Item 0016 shall be the entire work complete in accordance with the plans and specifications for Building 1388.

Item 0016 \$ _____

Item 0017:

Item 0017:

Basis for Item 0017 shall be the entire work complete in accordance with the plans and specifications for Building 1797.

Item 0017 \$ _____

Item 0018:

Item 0018:

Basis for Item 0018 shall be the entire work complete in accordance with the plans and specifications for Building 1502.

Item 0018 \$ _____

Price Schedule Summary:

- Item 0001: \$ _____
- Item 0002: \$ _____
- Item 0003: \$ _____
- Item 0004: \$ _____
- Item 0005: \$ _____
- Item 0006: \$ _____
- Item 0007: \$ _____
- Item 0008: \$ _____
- Item 0009: \$ _____
- Item 0010: \$ _____
- Item 0011: \$ _____
- Item 0012: \$ _____
- Item 0013: \$ _____
- Item 0014: \$ _____
- Item 0015: \$ _____
- Item 0016: \$ _____
- Item 0017: \$ _____
- Item 0018: \$ _____

TOTAL ITEM 0001 – ITEM 0018 \$ _____